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GEF GRANT NUMBER TF0C0761

Global Environment Facility Grant Agreement
(Improved Management of E-Waste and Healthcare Waste for
Reduction of uPOPs Emissions Project)
between
ARAB REPUBLIC OF EGYPT
and
INTERNATIONAL BANK FOR RECONSTRUCTION AND
DEVELOPMENT
(Acting as an Implementing Agency of the Global Environment
Facility)
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GEF GRANT NUMBER TF0C0761
GLOBAL ENVIRONMENT FACILITY GRANT AGREEMENT

AGREEMENT dated as of the Signature Date between ARAB
REPUBLIC OF EGYPT (“Recipient”) and INTERNATIONAL BANK
FOR RECONSTRUCTION AND DEVELOPMENT (“Bank”™), acting as
an implementing agency of the Global Environment Facility (“GEF™), for
the purpose of providing an additional financing to the Original Project (as
defined in the Appendix to this Agreement). The Recipient and the Bank
hereby agree as follows:

Article 1
Standard Conditions; Definitions

1.0 1. The Standard Conditions (as defined in the Appendix to this
Agreement) apply to and form part of this Agreement.

1.0 2. Unless the context requires otherwise, the capitalized terms used
in this Agreement have the meanings ascribed to them in the Standard
Conditions or in the Appendix to this Agreement.

Article H
The Project

2.01. The Recipient declares its commitment to the objective of the
project described in Schedule 1 to this Agreement (“Project™). To this end,
the Recipient shall, through the Ministry of Environment, carry out the
Project, in accordance with the provisions of Article II of the Standard
Conditions and Schedule 2 to this Agreement.

Article 111
The Grant

3.01. The Bank agrees to extend to the Recipient a grant in an amount
not to exceed nine million one hundred and thirty thousand United States
Dollars ($ 9,130.000) (“Grant™) to assist in financing the Project.

3.02. The Recipient may withdraw the proceeds of the Grant in
accordance with Section I1l of Schedule 2 to this Agreement. The Recipient’s
Representative for purposes of taking any action required or permitted to
be taken pursuant to this Section 1s the Ministry of Environment (“MoE™).
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3.03. The Grant 1s funded out of the abovementioned trust fund for
which the Bank receives

periodic contributions from the donors to the trust fund. In accordance
with Section 3.02 of the Standard Conditions, the Bank’s payment
obligations in connection with this Agreement are limited to the amount of
funds made available to it by the donors under the abovementioned trust
fund, and the Recipient’s right to withdraw the Grant proceeds 1s subject
to the availability of such funds.

Article IV
Effectiveness; Termination

4 01. This Agreement shall become effective once the Bank has received
evidence that all necessary constitutional procedures have been taken by
the Recipient.

4.02. Except as the Recipient and the Bank shall otherwise agree,
this Agreement shall enter into effect on the date upon which the Bank
dispatches to the Recipient notice of its acceptance of the evidence required
pursuant to Section 4.01 (“Effective Date™). If, before the Effective Date,
any event has occurred which would have entitled the Bank to suspend the
right of the Recipient to make withdrawals from the Grant Account if this
Agreement had been effective, the Bank may postpone the dispatch of the
notice referred to in this Section until such event (or events) has (or have)
ceased to exist.

4.03. This Agreement and all obligations of the parties under it shall
terminate if it has not entered into effect by the date two hundred and ten
(210) days after the Signature Date of this Agreement, unless the Bank,
after consideration of the reasons for the delay, establishes a later date for
the purpose of this Section. The Bank shall promptly notify the Recipient
of such later date.

Article V
Recipient’s Representative; Addresses

5.01. Except as provided in Section 3.02, the Recipient’s Representative
referred to in Section 7.02 of the Standard Conditions is its minister
responsible for international cooperation.
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5.02. For purposes of Section 7.01 of the Standard Conditions:

(a) the Recipient’s address is:

Ministry of International Cooperation

Government Complex, New Administrative Capital. Cluster 7 and 8a,
building L 1.

Cairo, Arab Republic of Egypt: and

(b) the Recipient’s Electronic Address is:

Cable address:

Facsimile: (202) 2391-2815 (202) 2391-5167

Ministry of International Cooperation Cairo, Arab Republic of Egypt

5.03. For purposes of Section 7.01 of the Standard Conditions:

(a) the Bank’s address 1s:

International Bank for Reconstruction and Development
1818 H Street, N.W.

Washington, D.C. 20433

United States of America; and

(b) the Bank’s Electronic Address 1s:

Telex: Facsimile:
248423 (MCI) or 1-202-477-6391
64145 (MCI)

AGREED of the Signature Date.

ARAB REPUBLIC OF EGYPT

By

Athorized Representative

Name: Rania Al-Mashat

Title: Minister of International Cooperation
Date: 07-Dec-2023
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INTERNATIONAL BANK FOR RECONSTRUCTION AND
DEVELOPMENT

acting as an Implementing Agency of the Global Environment Facility

By/

Authorized Representative

Name/ Stephane Guimbert

Title: Country Director

Date: 23-Nov-2023
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SCHEDULEI1
Project Description

The objective of the Project is to reduce air and climate emissions from
critical sectors and increase resilience to air pollution in Greater Cairo.

The Project consists of the following parts:

Part 1: Enhancing the Air Quality Management and Response
System

1.1 Carrying out of a program of activities on reduction of air pollution
and greenhouse gases, namely: (a) development of an integrated climate
and air quality management plan for reducing air emissions in Greater
Cairo including a timebound action plan for its implementation; (b)
strengthening air quality management (AQM) regulatory and policy tools
through: (1) developing a mobile source emissions inventory including
road and nonroad sources, and integrating it with existing national
greenhouse gases inventories; and (i1) continuous momtoring of short
lived climate pollutants, greenhouse gases and carbon dioxide monitoring;
(¢) development and rolling out of specialized AQM and green jobs skills
Training programs in universities and ministries including curricula such
as chemical engineering, atmospheric science, environmental health,
renewable energy Interventions, energy efficiency and environmental
economics, and resource efficiency/circular economy interventions; and
(d) strengthening policy dialogue by carrying out assessments of the
environmental health and the economic benefits of priority climate and air
quality interventions, including costbenefit and cost-effectiveness analyses
of emission abatement investments and capacity building initiatives such
as the Training programs.

1.2 Strengthening resilience to air pollution through: (a) improving
air quality forecasting tools through development of a chemical transport
model-based approach and its integration with local air quality monitoring
data; and dissemination of the forecasting information; and (b) establishing
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institutional response mechanisms for high pollution days such as:
definition of criteria and protocols for identification of air quality action
days: development of emergency plans and applicable decision protocols
for said air quality action days; and strengthening the technical capacity of
the National Committee for Crisis and Management and Risk Reduction
for implementation and enforcement of said protocols.

Part2: Support the Operationalization of Solid Waste Management
Master Plans in Greater Cairo

Carrying out the following program of activities:

2.1 Development of new and/or upgrading of existing waste
management infrastructure, in particular: (a) construction of an integrated
waste management facility at the 10™ of Ramadan including, inter alia:
common infrastructure such as main and axis roads; water and wastewater
connections and electricity connections around and within the facility;
disposal facilities for healthcare, demolition and construction waste;
provision of technical assistance for associated studies, bidding documents,
environmental and social impact assessments and supervision of works);
(b) closing and rehabilitation/containment of the Abou Zaabal dumpsite
(including, inter alia, provision of technical assistance for preparation
of detailed engineering studies, bidding documents, environmental and
social impact assessments and supervision of works); (¢) construction of a
hazardous waste treatment and final disposal facility based on the findings
of a detailed feasibility study and preparation of associated environmental
and social impact assessments; (d) construction of priority environmentally
controlled transfer stations (including, inter alia, provision of technical
assistance for preparation of a detailed engineering study, bidding
documents, environmental and social impact assessments, supervision of
works and a comprehensive technical and financial operational manual
for the sustainable operations and maintenance of said stations); and

(e) provision of technical assistance for the environmental upgrade of
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El-Akrasha recycling and industrial zone (including, preparation of a
detailed engineering study, bidding documents and environmental and
social impact assessments).

2.2 Supporting response to the COVID-19 pandemic and improving
healthcare waste management, through:

2.2.1 strengthening capacities for management of contaminated
materials and waste, including: (a) strengthening the capacities of
hospitals for management of medical waste through: provision of technical
assistance for establishing and/or improving waste management systems;
provision of autoclaves/steam sterilization equipment and associated
technical assistance for decontamination of waste in said hospitals; and
supporting utilization of energy from waste incineration and planting of
trees around healthcare facilities so as to improve carbon sequestration;
(b) supporting enhanced safety and security of solid waste management
staff (including waste picker communities) through: identification of target
groups and carrying out of a needs assessment. provision of personal
protective gear; and provision of technical assistance and Training on the
safe handling, transportation and disposal of healthcare waste; and (c)
strengthening cleaning and disinfecting systems at waste collection points,
waste collection vehicles and public transportation systems; and

2.2.2 enhancing public awareness on linkages between air pollution and
the human respiratory system through: (a) carrying out of an assessment
of heavily impacted communities and stakeholder groups; (b) design
and implementation of associated targeted public awareness campaigns
including identification and design of appropriate communication
modalities; and (¢) supporting dissemination of educational campaigns.

2.3 Supporting enabling, capacity building and institutional
strengthening activities through, inter alia:

2.3.1 strengthening the capacity of the Waste Management Regulatory
Authority through: (a) development of model bidding documents
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and performance-based contracts for the collection, transportation
and disposal of waste; (b) development and operationalization of an
integrated information management system for monitoring and evaluating
effectiveness of various programs; (c) assessment and improvement
of cost recovery and fees collection financial management system
including associated by-laws, guidelines, regulations and procedures: (d)
undertaking priority technical and feasibility studies; and (e) undertaking a
comprehensive review of institutional mandates, roles and responsibilities
at the national level with a view to improving service delivery and ensuring
sustainability of the solid waste management (SWM) system;

2.3.2 strengthening the capacity of the executive SWM unit at the
MoLD through, inter alia: (a) establishment and operationalization of
said unit; (b) provision of Training and capacity building for staff of said
unit and key stakeholders; and (¢) undertaking a comprehensive review of
institutional mandates, roles and responsibilities at the governorate level
with a view to improving service delivery; and

2.3 3 establishment and operationalization of the SWM unit in Qalyubia
governorate, all through the provision of goods, consulting services, non-

consulting services, Training and Operating Costs for the purpose.

Part3: Vehicle Emission Reduction

Carrying out the following program of activities:

3.1 Financing of a low/no emission public bus transport fleet and related
infrastructure, including: (a) carrying out of the associated detailed design
study: (b) upgrading of existing bus depots to support e-buses, including,
inter alia, provision of equipment for safe e-bus charging and maintenance
(including deep cleaning), and key infrastructure improvements to meet
power supply requirements for said e-buses; and (c) acquisition of electric
buses as specified in said design study through international competitive
bidding.
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3.2 Supporting enabling activities, namely: (a) establishing AQM
systems with a view to improving city-wide transportation planning across
Greater Cairo area; (b) provision of Training and capacity building for
bus operators on electric bus operations and technology and raising public
awareness on utilization of electric buses; and (¢) development of a plan
for scaling up deployment of e-buses.

Part4: Enhanced Capacity, Behavioral Change and Communication

Carrying out of the following program of activities:

4.1 Strengthening capacity and behavioral change through: (a)
establishment of a solid waste educational center at the 10th of Ramadan
integrated waste management facility. (b) targeted capacity building and
livelihood enhancement activities for informal waste pickers/recyclers in
Qalyubia governorate such as provision of Training programs on waste
recycling, refurbishment of waste into tradable products, support functions
including cleaning and upkeep of transfer stations and waste disposal
facilities among others; (¢) adoption and rolling out of a community based
social marketing approach with a view to fostering behavioral change:
(d) preparation and implementation of a strategy to operationalize best
practices in green jobs and circular economy and developing the skills
of small and medium enterprises in this area; and (e) development of
partnerships with civil society organizations with a view to: monitoring the
performance of SWM service providers and the delivery of SWM services;
engaging with the public and implementing awareness campaigns as part
of the community-based social marketing approach; and improving the
effectiveness and efficiency of the informal waste collectors/Zabbaleen
communities.

4.2 Supporting communication and outreach through: (a) developing
and implementing an information, education and communication strategy
and action plan focusing on Project activities; and (b) development

and dissemination of information focusing on behavioral changes and
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preparedness for high air \ pollution days as well as adverse climatic
events, including, designing a website for the purpose.

Part S: Project Management and Monitoring and Evaluation

Strengthening the operational, fiduciary and technical capacity of the
Project Coordination Unit for implementation, coordination, supervision
and overall management of the Project, including, procurement, financial
management, monitoring and evaluation, carrying out of external audits,
implementation of the SEP, and reporting of Project activities and results,
all through the provision of goods, non-consulting services, consulting
services, Training and Operating Costs for the purpose, and as needed
through outsourced services via external service providers.

Part 6: Improved E-Wastc and Healthcare Waste (HCW)
Management for Reduction of uPOPs

6.1 Supporting effective e-waste management, models, and solutions,
including: (a) strategy development and guidance for used electronic
equipment; (b) technical assistance and capacity building for key public
and private sector entities for the implementation of extended producer
responsibility schemes; (c¢) technical assistance to e-waste recyclers for
enhanced efficiency and safer and cleaner processing: (d) development
of training and educational material on globally harmonized waste and
e-waste systems; (e) support for updating and monitoring of e-waste data
and establishment of an integrated management information system; (f)
piloting collection, safe dismantling, and recycling of e-waste; (g) testing
of ‘take-back’ schemes and enhancing engagement with the private sector;
(h) testing of financing tools including Subgrants for start-ups and small
and medium enterprises in e-waste recycling; and (1) supporting the
integration of the informal sector into the recycling industry.

6.2 Supporting effective healthcare waste (HCW) management, models,
and solutions including: (a) development of key studies and plans on HCW

and a country-wide plan for HCW management in line with the Recipient’s
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waste management laws and regulations; (b) technical assistance
and support for the development of an integrated HCW management
information system; (c) pilot and demonstration activities on best practices
for recycling and re-sale of safely segregated HCW, and design of public/
private financing and investment models for collection and treatment of
HCW.

6.3 Supporting the preparation of the Recipient’s application to the
Minamata Convention by providing technical assistance towards. (a)
identifying regulatory and policy needs required to meet the obligations
under the Minamata Convention; (b) identifying technical needs of the
Egyptian Environmental Affairs Agency and other agencies to meet the
obligations under the Minamata Convention; and (c¢) improving data and
state of knowledge for the Recipient’s preparation of the application to the
Minamata Convention.

6.4 Supporting additional specialized management and monitoring
and evaluation activities of the Project Coordination Unit and the
Technical Implementation Unit for Part 6 of the Project through carrying
out: (a) management, communication and coordination activities, and
(b) monitoring and evaluation and reporting activities; all through the
provision of goods, non-consulting services, consulting services, Training
and Operating Costs for the purpose, and as needed through outsourced
services via external service providers.
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SCHEDULE2
Project Execution

Section L Institutional and Other Arrangements

A. Institutional Arrangements

1. Project Steering Committee

The Recipient shall, through the Ministry of Environment (“*MoE™),
maintain at all times during the implementation of the Project. a Project
Steering Committee with a composition (comprising, inter alia, the
ministries of environment, planning and economic development, local
development, transport, health and population, international cooperation,
the Cairo, Qalyubia and Giza governorates and the Cawro Transport
Authority), mandate, terms of reference and resources satisfactory to the
Bank, to be responsible for, inter alia: (a) providing strategic and policy
guidance on matters relating to the Project; and (b) coordinating inter-
agency and inter-ministerial policies and roles, all in accordance with the
provisions of the Project Operational Manual.

2. MoE

(a) Without limitation upon the provisions of paragraph 1 immediately
above. the Recipient shall, through the MoE, be responsible for the
implementation of the Project, and shall cause to be taken all actions,
including the provision of funding, personnel and other resources to enable
said MoE to implement the Project.

(b) To this end, the Recipient shall, through MoE, maintain at all times
during the implementation of the Project, a Project Coordination Unit
(“PCU™) with a composition, terms of reference and resources acceptable
to the Bank. The PCU shall be responsible for the overall coordination
of the implementation and management (including technical procurement,
financial management, environmental and social aspects, monitoring,
evaluation, reporting and communication) of Project activities and results,
all in accordance with the provisions of the Project Operational Manual.
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3. Technical Implementation Units

Without limitation upon the provisions of paragraphs 1 and 2 immediately
above, the Recipient shall, through each participating ministry, department
or agency: (1) maintain at all times during the implementation of the Project,
a Technical Implementation Unit, with a composition, mandate, terms of
reference and resources satisfactory to the Bank for Parts 1, 2, 3,4 and 5
of the Project; and (i1) not later than thirty (30) days after the Effective
Date, establish and thereafter maintain a Technical Implementation Unit
headed by the MoE, with a composition, mandate, terms of reference and
resources satisfactory to the Bank for Part 6 of the Project. Each Technical
Implementation Unit shall be responsible for the day-to-day coordination,
implementation and management of activities under its respective part of
the Project, all in accordance with the provisions of the Project Operational
Manual.

B. Other Implementation Arrangements

1. Project Operational Manual

(a) To facilitate the implementation of the Project, the Recipient shall,
through the MoE, not later than thirty (30) days after the Effective Date
update the Project Operational Manual (*POM™) in form and substance
satisfactory to the Bank, to incorporate detailed arrangements for the
implementation of Part 6 of the Project including, inter alia, eligibility
criteria, modalities, terms and conditions, and procedures for preparation,
targeting. approval, payment, verification, monitoring, evaluation,
reporting and auditing of the financing tools (including Subgrants) under
part 6.1 _h of the Project.

(b) The Recipient shall, through the MoE, carry out the Project in
accordance with the POM; provided, however, that in case of any conflict
between the provisions of the POM and the provisions of this Agreement,

the provisions of this Agreement shall prevail.
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(¢) Except as the Bank shall otherwise agree, the Recipient shall
ensure that the MoE shall not assign, amend, abrogate or waive the POM
or any provision thereof if, in the opinion of the Bank, such assignment,
amendment, abrogation or waiver will materially and adversely affect the
implementation of the Project. Any amendments to the POM shall be made
with the prior agreement of the Bank.

2. Inter-Ministerial Agreement

(a) The Recipient shall, through MoE, maintain in effect an Inter-
Ministerial Agreement with inter alia, the MoLLD, MoHP, MoT, Cairo
governorate, Cairo governorate and Qalyubia governorate, or any other
participating ministry, department or agency, in form and substance
satisfactory to the Bank.

(b) The Recipient shall, through MoE, carry out the Project in accordance
with the provisions of the Inter-Ministerial Agreement, provided. however,
that in case of any conflict between the provisions of the Inter-Ministerial
Agreement and the provisions of this Agreement, the provisions of this
Agreement shall prevail.

C. Environmental and Social Standards

1. The Recipient shall, through MoE, ensure that the Project 1s carried
out in accordance with the Environmental and Social Standards, in a
manner acceptable to the Bank.

2. Without limitation upon paragraph 1 above, the Recipient shall,
through MoE, ensure that the Project is implemented in accordance with
the Environmental and Social Commitment Plan (“ESCP”), in a manner
acceptable to the Bank. To this end, the Recipient shall, through MoE,
ensure that:

(a) the measures and actions specified in the ESCP are implemented
with due diligence and efficiency, as provided in the ESCP;

(b) sufficient funds are available to cover the costs of implementing the
ESCP;
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(¢) policies and procedures are maintained, and qualified and experienced

staff in adequate numbers are retained to implement the ESCP, as
provided in the ESCP; and

(d) the ESCP, or any provision thereof, is not amended, repealed,
suspended or waived, except as the Bank shall otherwise agree in writing,
as specified in the ESCP, and ensure that the revised ESCP is disclosed
promptly thereafter.

3. In case of any inconsistencies between the ESCP and the provisions
of this Agreement, the provisions of this Agreement shall prevail.

4. The Recipient shall, through MoE, ensure that:

(a) all measures necessary are taken to collect, compile, and furnish
to the Bank through regular reports, with the frequency specified in the
ESCP, and promptly in a separate report or reports, if so requested by the
Bank, information on the status of compliance with the ESCP and the
environmental and social instruments referred to therein, all such reports
in form and substance acceptable to the Bank, setting out, inter alia: (1)
the status of implementation of the ESCP; (i1) conditions, if any, which
interfere or threaten to interfere with the implementation of the ESCP; and
(111) corrective and preventive measures taken or required to be taken to
address such conditions; and

(b) the Bank is promptly notified of any incident or accident related
to or having an impact on the Project which has, or is likely to have, a
significant adverse effect on the environment, the affected communities,
the public or workers, in accordance with the ESCP, the environmental and
social instruments referenced therein and the Environmental and Social
Standards.

5. The Recipient shall, through MoE, establish, publicize, maintain
and operate an accessible grievance mechanism, to receive and facilitate
resolution of concerns and grievances of Project-affected people, and

take all measures necessary and appropriate to resolve, or facilitate the
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resolution of, such concerns and grievances, in a manner acceptable to the
Bank.

6. The Recipient shall, through MoE ensure that all bidding documents
and contracts for civil works under the Project include the obligation of
contractors, subcontractors, and supervising entities to: (a) comply with
the relevant aspects of ESCP and the environmental and social instruments
referred to therein; and (b) adopt and enforce codes of conduct that should
be provided to and signed by all workers, detailing measures to address
environmental, social, health and safety risks, and the risks of GBV and
other kinds of violence, including against children, all as applicable to
such civil works commissioned or carried out pursuant to said contracts.

D. Subgrants

1. For purposes of implementing Part 6. 1(h) of the Project, the Recipient,
through MoE, shall make Subgrants to selected beneficiaries inaccordance
with eligibility criteria, payment and verification modalities and procedures
acceptable to the Bank, and set forth in the Project Operational Manual.

2. The Recipient, through MoE. shall make the proceeds of each Subgrant
available under an agreement with the respective selected beneficiary on a
timely basis, and on terms and conditions approved by the Bank as further
set out in the Project Operational Manual, and shall obtain rights adequate
to protect its interests and those of the Bank, including the right to:

(a) suspend or terminate the right of each beneficiary of the Subgrants
to use the proceeds of said subgrant, or obtain a refund of all or any part
of the amount of the Subgrants then with drawn, upon the beneficiary’s
failure to perform any of its obligations;

(b) require each beneficiary to:

(1) carry out the activity for which the Subgrants have been provided
with due diligence and efficiency and in accordance with sound technical,
economic, financial, managerial, environmental and social standards

and practices satisfactory to the Bank, including in accordance with the
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provisions of the Anti-Corruption Guidelines applicable to recipients of
Grant proceeds other than the Recipient;

(11) provide, promptly as needed, the resources required for the purpose;

(111) procure the goods and services to be financed out of the Subgrants
in accordance with the provisions of this Agreement;

(1v) maintain policies and procedures adequate to enable it to monitor
and evaluate in accordance with indicators acceptable to the Bank, the
progress of the activity for which the Subgrants have been provided and
the achievement of its objectives;

(v) ()maintain a financial management system and prepare financial
statements in accordance with consistently applied accounting standards
acceptable to the Bank, both in a manner adequate to reflect the operations,
resources and expenditures related to the activity for which the Subgrant
has been provided; and (2) at the Bank’s or the Recipient’s request, have
such financial statements audited by independent auditors acceptable
to the Bank, in accordance with consistently applied auditing standards
acceptable to the Bank, and promptly furnish the statements as so audited
to the Recipient and the Bank:

(vi) enable the Recipient, through MoE, and the Bank to inspect any
location, records and documents relating to the Subgrants; and

(vi1) prepare and furnish to the Recipient, through MoE, and the Bank
all such information as the Recipient or the Bank shall reasonably request
relating to the foregoing.

(c) exercise its rights under each agreement in such manner as to
protect the interests of the Recipient and the Bank and to accomplish the
purposes of the Grant. Except as the Bank shall otherwise agree in writing,
the Recipient shall not assign, amend, abrogate, or waive any agreement

related to the Subgrants or any of its provisions.
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Section I1. Project Monitoring, Reporting and Evaluation

A. Project Reports

The Recipient shall, through MoE, furnish to the Bank each Project
Report not later than one month after the end of each calendar semester,
covering the calendar semester.

Section II1. Withdrawal of Grant Proceeds

A. General

1. The Recipient may withdraw the proceeds of the Grant in accordance
with the provisions of: (a) Article III of the Standard Conditions; and (b)
this Section; to finance Eligible Expenditures in the amount allocated and,
if applicable, up to the percentage set forth against each Category of the

following table:
Percentage of
Amount of the .
Expenditures
Grant Allocated .
Category . to be Financed
(expressed in . X
i (inclusive of
USD)
Taxes)
(1) Goods, works, consulting services, non- 8.530.000 100%
consulting services, Training and Operating
Costs under Part 6 of the Project (except for
Subgrants under Part 6.1 .h of the Project)
(2) Subgrants under Part 6.1.h of the Project 600.000 100%
TOTALAMOUNT 9.130.000

B. Withdrawal Conditions; Withdrawal Period

1. Notwithstanding the provisions of Part A of this Section no withdrawal
shall be made:

(a) for payments made prior to the Signature Date, except that
withdrawals up to an aggregate amount not to exceed $1,000,000 may be
made for payments made prior to this date but on or after December 1,
2022, for Eligible Expenditures under Category 1; or
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(b) under Category (2) unless and until the Recipient has updated and
adopted the Project Operational Manual to include the eligibility criteria,
payment and verification modalities and procedures for Subgrants in form

and substance acceptable to the Bank.
2. The Closing Date is December 31, 2026.
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APPENDIX
Definitions

1. “Anti-Corruption Guidelines™ means, for purposes of paragraph 2 of
the Appendix to the Standard Conditions, the “Guidelines on Preventing
and Combating Fraud and Corruption in Projects Financed by IBRD
Loans and IDA Credits and Grants™, dated October 15, 2006, and revised
in January, 2011, and as of July 1,2016.

2. “Category’” means a category set forth in the table in Section II1. A of
Schedule 2 to this Agreement.

3. “Cairo Transport Authority” or “CTA” means the Cairo Transport
Authority established and operating pursuant to Presidential Decree
Number 1360 of 1959, and any successor thereto.

4. “COVID-19” means the coronavirus disease caused by the 2019
novel coronavirus (SARS-CoV-2).

5. “Egyptian Environmental Affairs Agency’” means the Egyptian
Environmental Affairs Agency, established and operating pursuant to Law
No. 4 of 1994 of the Recipient or any successor thereof.

6. “Environmental and Social Commitment Plan™ or “ESCP™ means the
environmental and social commitment plan for the Project, dated December
7.2022, as the same may be amended from time to time in accordance with
the provisions thereof, which sets out the material measures and actions
that the Recipient shall carry out or cause to be carried out to address
the potential environmental and social risks and impacts of the Project,
including the timeframes of the actions and measures, institutional, staffing,
training, monitoring and reporting arrangements, and any environmental
and social instruments to be prepared thereunder.

7. “Environmental and Social Standards™ or “ESSs™ means, collectively:
(1) “Environmental and Social Standard 1: Assessment and Management
of Environmental and Social Risks and Impacts™; (11) “Environmental and
Social Standard 2: Labor and Working Conditions™; (111) “Environmental
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and Social Standard 3: Resource Efficiency and Pollution Prevention and
Management™; (iv) “Environmental and Social Standard 4: Community
Health and Safety™; (v) “Environmental and Social Standard 5: Land
Acquisition, Restrictions on Land Use and Involuntary Resettlement™;
(vi) “Environmental and Social Standard 6: Biodiversity Conservation
and Sustainable Management of Living Natural Resources™, (vii)
“Environmental and Social Standard 7: Indigenous Peoples/Sub-
Saharan Historically Underserved Traditional Local Communities™;
(viii) “Environmental and Social Standard 8: Cultural Heritage™, (ix)
“Environmental and Social Standard 9: Financial Intermediaries™; (x)
“Environmental and Social Standard 10: Stakeholder Engagement and
Information Disclosure™; effective on October 1, 2018, as published by
the Bank.

8. “E-waste™ means electronic waste.

9. “GBV™ means gender-based violence.

10. “Greater Cairo” means, for purposes of the Project, Cairo governorate
and the urban cities of Giza and Qalyubia governorates.

11. “HCW? means healthcare waste.

12, “Inter-Ministerial Agreement” means the agreement established
pursuant to Section 1.B.2 of Schedule IT to the Original Loan Agreement
and referred to in this Agreement setting out the respective roles and
responsibilities of the parties to the agreement for the efficient and timely
execution of the Project, including staffing, fund flow, dispute resolution
and monitoring and reporting, as said agreement may be amended from
time to time with the prior written approval of the Bank.

13. “Minamata Convention” means the Minamata Convention on
Mercury adopted by a Conference of Plenipotentiaries on October 10,
2013, in Kumamoto, Japan, and entered into force on August 16, 2017.

14. “Ministry of Environment™ or “MoE” means the Recipient’s ministry

responsible for environment, and any designated successor thereto.
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15. “MoHP” means the Recipient’s ministry responsible for health and
population, and any successor thereto..

16. “MoLD” means the Recipient’s ministry responsible for local
development, and any successor thereto.

17. “MoT” means the Recipient’s ministry responsible fortransport, and
any successor thereto.

18. “National Committee for Crisis and Management and Risk
Reduction” means the Borrower’s committee established and operating
pursuant to Prime Minister’s Decree Number 3185 of 2016, and any
successor thereto.

19. “Operating Costs™ means the reasonable incremental expenses
arising under the Project, and based on the Work Plan and Budget, on
account of vehicle operation and maintenance, maintenance of equipment,
communication and insurance costs, * office administration costs, utilities,
rentals, accommodation, banking charges, advertising expenses, travel and
per diem, but excluding the salaries of the Recipient’s civil servants.

20. “Original loaan Agreement” means the Loan Agreement for the
Greater Cairo Air Pollution Management and Climate Change Project
(Loan number 9166-EG) dated January 24, 2021, as amended from time
to time.

21. “Original Project” means the Project described in Schedule 1 to the
Original Loan Agreement.

22. “Procurement Regulations™ means, for purposes of paragraph 20 of
the Appendix to the Standard Conditions, the “World Bank Procurement
Regulations for 1PF Borrowers™, dated November 2020.

23. “Project Coordination Unit” or “PCU™ means the unit established
pursuant to Section . A.2(b) of Schedule 2 to the Original Loan Agreement
and referred to in Section I, A .2(b) of Schedule 2 to this Agreement, or any

successor thereto.
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24. “Project Operational Manual™ or “POM™ means the manual referred
to in Section LB. J of Schedule 2 to the Original Loan Agreement as such
manual shall be updated pursuant to Section I.B.1 of Schedule 2 to this
Agreement.

25. “Project Steering Committee” means the committee established
pursuant to Section LA.l of Schedule 2 to the Original Loan Agreement
and referred to in Section LA.1 of Schedule 2 to this Agreement, or any
successor thereto.

26.“SEP” means Stakeholders Engagement Plan.

27. “Signature Date” means the later of the two dates on which the
Recipient and the Bank signed this Agreement and such definition applies
to all references to ‘the date of the Grant Agreement” in the Standard
Conditions.

28. “Standard Conditions” means the “International Bank for
Reconstruction and Development and International Development
Association Standard Conditions for Grant Financing Made by the Bank
out of Trust Funds”, dated February 25, 2019.

29. “Subgrants” means the grants to be paid by the Recipient to start-
ups and small and medium enterprises in e-waste recycling under Part
6.1(h) of the Project subject to compliance with the eligibility criteria,
payment and verification modalities and procedures set out in the Project
Operational Manual.

30. “SWM™ means solid waste management.

31 “Technical Implementation Unit” means the unit established pursuant
to Section J . A3 of Schedule 2 to the Original Loan Agreement and Section
I.A.3 of Schedule A 2 to the Agreement, and “Technical Implementation
Units™ means two or mote 4 such units.

32. “Training” means expenditures (other than for consultants’ services)
incurred in connection with the carrying out of training, seminars, and

workshops under the Project, including, inter alia: logistics, the reasonable
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travel cost (including transportation and lodging), per-diem of the trainers,
and training materials.

33. “uPOPs” means unintentional persistent organic pollutants.

34. “Waste Management Regulatory Authority” means the authority
established and operating pursuant to Prime Ministerial Decree 3005 of
2015, and any successor thereto.

35. “Work Plan and Budget™ means the annual work plan and budget to
be prepared by the Recipient in terms satisfactory to the Bank, as further

described in the Project Operational Manual.



